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Platform and Sidewalk Sections

1. Union Depot at Sibley Street Station (looking north)

Downtown St. Paul Stations
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Platform and Sidewalk Sections

3. 6th Street at Minnesota Street Station (looking west) 4. Hamm Plaza Station (looking west)

Downtown St. Paul Stations
November 13, 2020

DRAFT - WORK IN PROCESS

Platform6th Street BuildingThrough Walk

Shelter

10” Curb

7’ Ht.

Through WalkPlatform6th Street
Hamm 
Plaza

Fountain Wall 
Beyond

Potential 
Modification to  
Fountain Wall

Shelter

6” Curb

6’ Clear 
from Curb

6’ Clear 
from Curb

0 2.5 5



Platform and Sidewalk Sections

6. Smith Ave Station (looking east) 7. Rice Park Station (looking east)
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Platform and Sidewalk Sections

8. 5th Street at Cedar Street Station (looking east) 9. 5th Street at Robert Street Station (looking east)
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Platform and Sidewalk Sections

10. Union Depot at Wacouta Street Station (looking south)

Downtown St. Paul Stations
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Mounds Blvd Station Site Plan
DRAFT - WORK IN PROCESS

October 13, 2020

0 10 20

BRT GUIDEWAY

N.B. MOUNDS BLVD.

3r
d 

St
.

C
on

w
ay

 S
t.

S.B. MOUNDS BLVD.

Shrub and Perennial Massings

Standard Concrete

Light Tan Colored Concrete Maintenance Vehicle Parking
Dark Gray Colored Concrete

Sandblasted Bands

Retaining Wall

Bike Parking

Station Fence Canopy Tree

Ornamental Tree

Protective Back Wall 
and Railing



DRAFT - WORK IN PROCESS

October 13, 2020

0 10 20

Earl Street Station Site Plan

Shrub and Perennial Massings

Shrub and Perennial Massings

Noise WallLow Curb and Railing

Station Fence

Protective 
Back Wall 

and Railing

Canopy Tree

Standard Concrete

Bike Parking

Light Tan Colored Concrete 

Dark Gray Colored Concrete

Sandblasted Bands
HUDSON RD

EA
R

L 
ST

BRT GUIDEWAY

EB I-94



DRAFT - WORK IN PROCESS

October 13, 2020

0 10 20

Etna Street Station Site Plan

Shrub and Perennial Massings

Standard Concrete Light Tan Colored Concrete 

Dark Gray Concrete Sandblasted Bands

BRT GUIDEWAY

CLARENCE ST

Bike Parking

Bike Parking

Noise Wall

Low Curb and Railing

Canopy Tree

Ornamental Tree

Low Curb and 
Railing



DRAFT - WORK IN PROCESS

Site Plan

October 13, 2020

HAZEL STREET STATION

BRT GUIDEWAY

W.B. I-94

W.B. I-94 ENTRANCE RAMP

Bicycle Parking (5)

Shelter
Shelter Canopy

Station Platform

Maintenance Vehicle Parking

Black Vinyl Clad Chain 
Link Fence, typ.

Station Protection Fence

Canopy Tree

Ornamental Tree

Light Tan Colored Concrete
Sandblasted Bands

Dark Gray Colored Concrete

0 10 20



DRAFT - WORK IN PROCESS

Sun Ray Station
Site Plan

October 13, 2020

DRAFT - WORK IN PROCESS

W.B. I-94

BRT GUIDEWAY

Shelter
Shelter Canopy

Station Platform

BRT GUIDEWAY

Wayfinding Sign

Sun Ray 
Shopping Center

Pederson St

Station Fence

Station Protection Fence

Old Hudson Rd

Canopy TreeBicycle Parking

Light Tan Colored Concrete
Sandblasted Bands

Dark Gray Colored Concrete

Maintenance Vehicle Parking

To Sun Ray 
Park and Ride

0 10’ 20’ 40’



DRAFT - WORK IN PROCESS

Sun Ray Park and Ride
Site Plan

October 13, 2020

DRAFT - WORK IN PROCESS

Sun Ray 
Shopping Center

PARK AND RIDE

Wayfinding Sign

Station Fence

(150 Stalls)

Wilson Ave

Pederson St

Existing Sun 
Ray Transit 

Center

To Sun Ray 
Station Platform

St. Paul 
Youth Services

0 15’ 30’ 60’



Maplewood Station
DRAFT - WORK IN PROCESS

Site Plan

October 8, 2020

DRAFT - WORK IN PROCESS
I-94 (WB)

Shelter
Shelter Canopy

Maintenance Vehicle Parking

BRT GUIDEWAY

Station Protection Fence

Bicycle ParkingBicycle Parking

HUDSON RD

Future Access to 3M 
Campus (By Others)

Ornamental Tree

Shrub and Perennial Massings

Light Gray Colored Concrete

Sandblasted Bands

Canopy Tree
Dark Gray Colored Concrete

0 8’ 15’ 30’



Greenway Station
DRAFT - WORK IN PROCESS

Site Plan

October 6, 2020

DRAFT - WORK IN PROCESS

I-94 (WB)
G

R
EE

N
W

AY
 A

VE
 N

HUDSON BLVD N

BRT GUIDEWAY

Rectangular Rapid Flashing 
Beacon (RRFB), typ.

Station Protection Fence

Guardrail

Bicycle Parking

BRT GUIDEWAY

Existing Local Bus Stop

Shelter
Shelter Canopy

Chain Link Fence

Station Fence

Standard Concrete

Ornamental Tree

Dark Gray Colored Concrete

Shrub and Perennial Massings

Canopy Tree

Light Tan Colored Concrete
Sandblasted Bands

0 7.5’ 15’ 30’



DRAFT - WORK IN PROCESS

Helmo Station
Site Plan

October 8, 2020

0 15’ 30’ 60’0 15’ 30’ 60’

BRIDGE

BRT GUIDEWAY

I-94 (W
B)

PARK AND RIDE

HELMO AVE N

Maintenance Vehicle 
Parking

Wayfinding Sign

Potential Future Turn Lane

Bicycle Parking
Dark Gray Colored 
Concrete

Bicycle Parking Wall Mounted 
Light, typ.

Retaining Wall

Existing ROW

Canopy Tree

Ornamental Tree
Shrub and Perennial 
Massings

MN Pipeline Easement

BRT GUIDEWAY

HELMO AVE N (SB)

HELMO AVE N (NB)

PARK AND RIDE ACCESS ROAD

REALIG
NED HUDSO

N RD

HUDSON RD

Shelter
Standard Concrete
Sandblasted Concrete

Shelter Canopy

Wayfinding Sign



Tamarack Road Station
DRAFT - WORK IN PROCESS

Site Plan

December 17, 2020

DRAFT - WORK IN PROCESS

BRT GUIDEWAY

BRT GUIDEWAY

N.B. BIELENBERG DR

S.B. BIELENBERG DR Pylon

Dark Colored ConcreteDD kkkkk CC ll ddddd CCC tt
Maintenance Vehicle ParkingMMMMMMMMMMMM iiii ttttttt VVVVVVVVVVVVV hhhihihihihi llllll PPPPPPPP kkkkkkkiiiiii
Pedestrian Deterrent Fence

Shelter

Light Tan Colored Concrete

Shelter Canopy

gggg a CoCoCo o eeedd CoCoCo
Sandblasted Bands

yyyyyyyyyyyyyy o

ShShShhhShhhShShh lllllttttt
Station Platform

Ornamental Tree
0 5’ 10’ 20’



Woodbury Theatre Station
DRAFT - WORK IN PROCESS

Site Plan

December 17, 2020

DRAFT - WORK IN PROCESS

Pylon
ShelterShSSShShShhShhShShShShS lllleellle ttttttteteettttetteteeeeerrrrrr

Shelter Canopy PyPyPyPPPPyPyyyPyyPPPPPPyPPyyyyyyyyyyyyyyloloollonnnnn
Bicycle Parking

Bicycle Parking Sandlasted Standard 
Concrete

Sandblasted Bands

Guider Dr

Station Platform

Guider Dr

Q
ueens D

r

Wayfi nding Sign

Retaining Wall Standard ConcreteLight Tan Colored Concrete

Maintenance Vehicle Parking

Ornamental Tree

Canopy Tree

Rectangular Rapid Flashing 
Beacon (RRFB)

0 8’ 15’ 30’


	Seg1-DowntownStPaul-AdvancedSitePlans.pdf
	Seg1-DowntownStPaul-Sections.pdf
	Seg2-11-MoundsBlvdStation-AdvancedSitePlan.pdf
	Seg2-12-EarlStStation-AdvancedSitePlan.pdf
	Seg2-13-EtnaStStation-AdvancedSitePlan.pdf
	Seg2-14-HazelStStation-AdvancedSitePlan.pdf
	Seg3-15-SunRayStation-AdvancedSitePlan.pdf
	Seg3-16-MaplewoodStation-AdvancedSitePlan.pdf
	Seg4-17-GreenwayAveStation-AdvancedSitePlan.pdf
	Seg4-18-HelmoAveStation-AdvancedSitePlan.pdf
	Seg4-19-TamarackRdStation-AdvancedSitePlan.pdf
	Seg4-20-WoodburyTheatreStation-AdvancedSitePlan.pdf



