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LEGEND 
DEDICATED GUIDEWAY 

BRT IN MIXED TRAFFIC 

STATION PLATFORM 

SIDEWALK OR MULTI-USE TRAIL OR 
DRIVEWAY APRON 

CONSTRUCTION BY OTHERS 

SHOULDER 

RETAINING WALL 

EXISTING PROPERTY LINE 

EXISTING RIGHT OF WAY 

EXISTING SIGNAL SYSTEM 
TO REMAIN INPLACE 

MODIFY EXISTING SIGNAL SYSTEM 

PROPOSED SIGNAL SYSTEM 

PARK AND RIDE 

ROADWAY 

BRIDGE/UNDERPASS 

MEDIAN 

PROPOSED GREEN SPACE 

LIMITS OF DISTURBANCE 

EXISTING WETLAND DELINEATION 

PARTIAL PROPERTY ACQUISITION 

POTENTIAL STORMWATER BMP LOCATION 

POTENTIAL LINEAR STORMWATER BMP 
LOCATIONS WITHIN RCRRA RIGHT OF WAY 

PROPOSED DIRECTIONAL LANE USE 

LOCAL BUS ROUTE 

ABBREVIATIONS 
ADA AMERICANS WITH DISABILITIES ACT NTS NOT TO SCALE 
AVE AVENUE NWL NORMAL WATER LINE 
BAT BUSINESS ACCESS AND TRANSIT PC POINT OF CURVE 
BGN BEGIN PE PERMANENT EASEMENT 
BVC BEGINNING VERTICAL CURVE PGL PROFILE GRADE LINE 
BLVD BOULEVARD PI POINT OF INTERSECTION 
BRT BUS RAPID TRANSIT PKWY PARKWAY 
BP BEGIN POINT POT POINT ON TANGENT 
C&G CURB AND GUTTER PRC POINT OF REVERSE CURVATURE 

CENTERLINE PROP PROPOSED 
CLR CLEAR PT POINT OF TANGENT 
CONC CONCRETE PVI POINT OF VERTICAL INTERSECTION 
CR COUNTY ROAD R RADIUS (FEET) 
CSAH COUNTY STATE AID HIGHWAY RD ROAD 
CT COURT ROW RIGHT OF WAY 
DR DRIVE S SOUTH 
EB EAST BOUND SAN SANITARY 
EL ELEVATION SB SOUTHBOUND 
EP END POINT ST STREET 
EVC ENDING VERTICAL CURVE STA STATION 
EX EXISTING STM STORM 
HP HIGHPOINT TBD TO BE DETERMINED 
HWL HIGH WATER LINE TE TEMPORARY EASEMENT 
LN LANE TERR TERRACE 
LP LOW POINT TH TRUNK HIGHWAY 
MAX MAXIMUM TYP TYPICAL 
ME MATCH EXISTING UG UNDERGROUND 
MID MIDPOINT OF CURVE VAR VARIES 
MIN MINIMUM VC VERTICAL CURVE 
N NORTH Vd DESIGN VELOCITY (MPH) 
NB NORTHBOUND WB WEST BOUND 
NIC NOT IN CONTRACT WM WATERMAIN 

DRAFT-WORK IN PROCESS 
SHEET NO. 

OF 

AutoCAD SHX Text
 

AutoCAD SHX Text
2

AutoCAD SHX Text
83



RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

KEYMAP 

6 
5 

74 

8 

9 

10 

11 12 13 14 15 16 17/17A 
18 22 23 

2119 2431 

2520 
26 

27 

28 
29 

DRAFT-WORK IN PROCESS 

SAINT 
PAUL 

VADNAIS 
HEIGHTS 

MAPLEWOOD 

GEM LAKE WHITE 
BEAR 

TOWNSHIP 

WHITE 
BEAR LAKE 

WHITE 
BEAR 

TOWNSHIP 

WHITE 
BEAR LAKE 

N
O

R
TH

0 1000 2000 4000 

SHEET NO. 

OF 



NORTH

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



NO
RT

H

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



ONLY
BUSONLY

BUS

N
O

R
TH

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



ONLY
BUS

ONLY BUS

ONLY
BUS

ONLY
BUS

ONLY BUS

ONLY
BUS

ONLY
BUS

ONLYBUS

ONLY BUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY BUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLYBUS

ONLY BUS

ONLY BUS

ONLY BUS ONLY BUSONLYBUSONLYBUS

ONLYBUS

ONLY BUS

ONLY
BUS

ONLYBUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



|
|

|
|

|
|

ONLY BUSONLYBUS

ONLYBUS

ONLY BUS

ONLY BUS

ONLYBUS

ONLY BUS

ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 



ONLY BUS

ONLYBUSONLYBUS

ONLY BUS

ONLY BUSONLY BUS

ONLYBUS ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY BUS

ONLYBUS

ONLY BUS

ONLYBUS

ONLY BUSONLYBUS

ONLYBUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLYBUS

ONLYBUS

ONLY BUS

ONLYBUS

ONLY BUS ONLY BUS

ONLYBUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY

ONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY
BUS

ONLY BUS

ONLY BUSONLY
BUS

ONLY BUS

ONLY BUS

ONLY
BUS

ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLYBUS

ONLY BUS

ONLY BUSONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 



ONLYBUS

ONLY BUS

ONLY
BUS

ONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY
BUS

ONLY
BUS

ONLY
BUS

ONLY
BUS

ONLY
BUS

ONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY BUS

ONLYBUSONLYBUS

ONLY BUS

ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020



ONLY BUSONLY
BUS

ONLY
BUS

ONLY
BUS

ONLYONLY BUS

BUS

N
O

R
TH

i i 

i
 

i 
i 

i
i i 

i 

i 

i i i i

i i 
i 

i 

i 

i
 i
 i 

i 
i i

 
i
 i
 i i i 

i
 

i 

i i
 

i
 i i

 

i 

i 

i
 

90
1.

00

90
1.

9
90

0.
25

90
4.

5

90
0.

47
 

℄ WB I-694 BUERKLE ROAD STATION℄ EB I-694 

90
7.

4
89

0.
17

91
0.

3

88
9.

21

91
3.

2
89

0.
78

91
6.

0

89
4.

99

91
8.

9
89

7.
72

92
1.

8

89
7.

69

92
4.

7
89

5.
84

92
7.

5

91
3.

79

93
0.

3
92

0.
66

93
1.

9

92
3.

34

93
2.

0
92

9.
91

93
1.

4

92
5.

91

93
0.

8
92

4.
62

93
0.

4

92
6.

44

93
1.

0
92

6.
64

93
1.

2

92
7.

51

92
9.

2
92

7.
17

92
5.

8

92
6.

15

92
4.

02
 

600+00 602+00 604+00 606+00 608+00 610+00 612+00 614+00 616+00 618+00 620+00 622+00 

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
SHEET NO. 

OF 

i
 



ONLY
BUS

N
O

R
TH

ii
 

i

i
 

i 

i
 i

 i i 

i i 

i
 i 

i
 

i i i
 

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



i

i

N
O

R
TH

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



NORTH

i i i 

i
 

i 

i 

i 
i 

i 

i 

i i
 

i i 

i i i i i i i i
 

i 
i 

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



N
O

R
TH

i 

i i
 

i 

i
 

i
 i

 

i
 i

 i 
i i

 

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



N
O

R
TH

i 
i 

i 

i i 

i i
 

i 

i i i
 i

i i i i 

i
 

i i i i i i i i i i i i i i i i
 i 

i i i i i i i i i i i i ii i i i i i i i i i
i i i i i

 

i
 i

 

i 

i
 i

 i 

i i 

i
 

i
 

i
 

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



N
O

R
TH

i 
i 

i 

i 

i 
i

i
i ii

i 
ii 

ii
i i 

i i 
i 

i 

i
 

ii 

i 

i
 

93
1.

87

93
1.

6
93

1.
61

93
1.

1

93
1.

47
 

WHITAKER STREET STATION 

93
0.

6
93

1.
32

93
0.

2

93
1.

00

93
0.

5
93

0.
94

93
1.

0

93
0.

90

93
1.

4
93

0.
84

93
1.

2

93
1.

02

93
0.

7
93

1.
00

93
0.

2

93
0.

61

92
9.

7
92

9.
25

92
9.

2

92
8.

73

92
8.

7
92

8.
57

92
8.

7

92
9.

00

92
9.

3
92

9.
44

92
9.

81

93
0.

01

93
0.

02

92
9.

85

93
0.

23

93
0.

90

93
1.

98

93
2.

56

93
3.

50

93
4.

33

93
5.

17

93
5.

92

93
6.

24
 

330+00 332+00 334+00 336+00 338+00 340+00 342+00 344+00 346+00 348+00 350+00 352+00 354+00 356+00 358+00 360+00 

93
6.

64

93
6.

91
 

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
SHEET NO. 

OF 



N
O

R
TH

i 

i 

i 

i i i 
i i i i i 

DRAFT-WORK IN PROCESS 
SHEET NO. 

0 50 100 200RUSH LINE BRT PROJECT 
OF 

15% PLANS - 08/07/2020 



N
O

R
TH

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

0 50 100 200 
OF 



ONLY
BUS ONLY

BUS

ONLY
BUS

ONLY
BUSONLY

BUS

ONLY
BUS

ONLY
BUS

ONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 08/07/2020

LARPENTEUR AVENUE SIDEWALK IMPROVEMENTS



i

i
i

i

i
i

i

i
i

i i i i i
i

i
i

i
i

i i

i

ii
i

ii

N
O

R
TH

DRAFT-WORK IN PROCESS 
SHEET NO. 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

BUERKLE ROAD SIDEWALK IMPROVEMENTS 

0 50 100 200 
OF 



DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

SITE PLAN - UNION DEPOT 



DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

SITE PLAN - EAST METRO GARAGE 



ONLY
BUS

ONLY
BUS

ONLY
BUS

ONLY
BUS

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

SITE PLAN - HIGHWAY 36 STATION 



ONLYBUS

ONLY BUS

ONLY BUSONLY
BUS

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

HIGHWAY 36 STATION CONCEPT - HARVEST PARK CONTEXT PLAN 



E

A

C

D

G

F

7 STALLS
METRO TRANSIT

PARKING

PASSENGER
DROP OFF

B

ACCESS
AISLE

OPERATORS AND
CUSTOMER WAITING

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

SITE PLAN - MAPLEWOOD MALL TRANSIT STATION 



DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

SITE PLAN - COUNTY ROAD E PARK AND RIDE 



EXISTING TYPICAL SECTION
ROBERT STREET - 7TH STREET TO 9TH STREET

PROPOSED TYPICAL SECTION
ROBERT STREET - 7TH STREET TO 9TH STREET
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ROBERT STREET - 9TH STREET TO 11TH STREET

PROPOSED TYPICAL SECTION
ROBERT STREET - 9TH STREET TO 11TH STREET

DRAFT-WORK IN PROCESS 

RUSH LINE BRT PROJECT 
15% PLANS - 08/07/2020 

TYPICAL SECTIONS 



EXISTING TYPICAL SECTION
ROBERT STREET - 12TH STREET TO 14TH STREET
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14TH STREET - ROBERT STREET TO JACKSON STREET
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JACKSON STREET - UNIVERSITY AVENUE TO MT. AIRY STREET STATION
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PHALEN BOULEVARD - OLIVE STREET TO CAYUGA STREET
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PHALEN BOULEVARD - CAYUGA STREET TO PAYNE AVENUE
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PHALEN BOULEVARD - PAYNE AVENUE TO NEID LANE
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ARCADE STREET - ON STRUCTURE

CONNECTION TO PHALEN BOULEVARD DEDICATED GUIDEWAY
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PHALEN BOULEVARD - FOREST STREET UNDERPASS
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PHALEN BOULEVARD - FOREST STREET UNDERPASS
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PHALEN BOULEVARD - EARL STREET UNDERPASS
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PHALEN BOULEVARD - EARL STREET UNDERPASS
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EXISTING TYPICAL SECTION
PHALEN BOULEVARD - ARCADE STREET TO JOHNSON PARKWAY
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PHALEN BOULEVARD - ARCADE STREET TO JOHNSON PARKWAY
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PHALEN BOULEVARD/BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY BRIDGE
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BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY TO LARPENTEUR AVENUE
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BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY TO LARPENTEUR AVENUE
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EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - LARPENTEUR AVENUE TO TH 36

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - LARPENTEUR AVENUE TO TH 36
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PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 BRIDGE
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EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 AVENUE TO BEAM AVENUE

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 TO BEAM AVENUE
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EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TRAIL SPLIT SOUTH OF BEAM AVENUE

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TRAIL SPLIT SOUTH OF BEAM AVENUE
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EXISTING TYPICAL SECTION
BEAM AVENUE

PROPOSED TYPICAL SECTION
BEAM AVENUE
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EXISTING TYPICAL SECTION
DEDICATED GUIDEWAY - COUNTY ROAD D TO I-694 BRIDGE

DEDICATED GUIDEWAY - I-694 BRIDGE TO BUERKLE ROAD STATION

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - COUNTY ROAD D TO I-694 BRIDGE

DEDICATED GUIDEWAY - I-694 BRIDGE TO BUERKLE ROAD STATION
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DEDICATED GUIDEWAY - BRIDGE OVER I-694

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - BRIDGE OVER I-694
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EXISTING TYPICAL SECTION
DEDICATED GUIDEWAY - BUERKLE ROAD STATION

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - BUERKLE ROAD STATION
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EXISTING TYPICAL SECTION
BUERKLE ROAD - DEDICATED GUIDEWAY TO FANUM ROAD

PROPOSED TYPICAL SECTION
BUERKLE ROAD - DEDICATED GUIDEWAY TO FANUM ROAD
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EXISTING TYPICAL SECTION
BUERKLE ROAD - FANUM ROAD TO TH 61

PROPOSED TYPICAL SECTION
BUERKLE ROAD - FANUM ROAD TO TH 61
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EXISTING TYPICAL SECTION
TH 61 - BUERKLE ROAD TO WILLOW LAKE BOULEVARD
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TH 61 - BUERKLE ROAD TO WILLOW LAKE BOULEVARD
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EXISTING TYPICAL SECTION
TH 61 - WILLOW LAKE BOULEVARD TO COUNTY ROAD E STATION

PROPOSED TYPICAL SECTION
TH 61 - WILLOW LAKE BOULEVARD TO COUNTY ROAD E STATION
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PROPOSED TYPICAL SECTION
TH 61 COUNTY ROAD E STATION

EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION
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EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION TO BRIDGE OVER BNSF RAILWAY

PROPOSED TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION TO BRIDGE OVER BNSF RAILWAY
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TH 61 - BRIDGE OVER BNSF RAILWAY
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EXISTING TYPICAL SECTION
TH 61 - CEDAR AVENUE STATION
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TH 61 - CEDAR AVENUE STATION
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EXISTING TYPICAL SECTION
TH 61 - CEDAR AVENUE STATION TO COUNTY ROAD F
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CEDAR AVENUE STATION TO COUNTY ROAD F
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EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD F TO WHITE BEAR AVENUE
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TH 61 - COUNTY ROAD F TO WHITE BEAR AVENUE
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PROPOSED TYPICAL SECTION
TH 61 - WHITE BEAR AVENUE TO WHITAKER STREET STATION

EXISTING TYPICAL SECTION
TH 61 - WHITE BEAR AVENUE TO WHITAKER STREET STATION
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EXISTING TYPICAL SECTION
TH 61 - WHITAKER STREET STATION

PROPOSED TYPICAL SECTION
TH 61 - WHITAKER STREET STATION
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EXISTING TYPICAL SECTION
TH 61 - WHITAKER STREET STATION TO TH 96

PROPOSED TYPICAL SECTION
TH 61 - WHITAKER STREET STATION TO TH 96
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EXISTING TYPICAL SECTION
TH 61 - TH 96 TO 2ND STREET
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TH 61 - TH 96 TO 2ND STREET
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TH 61- 2ND STREET TO 5TH STREET
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EXISTING TYPICAL SECTION
TH 61 - 5TH STREET TO 10TH STREET

PROPOSED TYPICAL SECTION
TH 61 - 5TH STREET TO 10TH STREET
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EXISTING TYPICAL SECTION
WASHINGTON AVE - 7TH STREET TO 8TH STREET

PROPOSED TYPICAL SECTION
WASHINGTON AVE - 7TH STREET TO 8TH STREET
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EXISTING TYPICAL SECTION
8TH STREET - DIVISION AVE TO TH61

PROPOSED TYPICAL SECTION
8TH STREET - DIVISION AVE TO TH61
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